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 DEPARTMENT OF THE ARMY 
 Omaha District, Corps of Engineers 
 106 South 15th Street 
 Omaha, Nebraska 68102-1618 
 
 _________________________________ 
 :NOTICE:  Failure to acknowledge :         Solicitation No. DACA45 03 R 0042 
 :all amendments may cause rejec- : 
 :tion of the offer.  See FAR     :         Date of Issue: 26 JUN 2003 
 :52.215-1 of Section 00100       :         New Date of Receiving Proposals: 
                                            01 AUG 2003 
 
                                             Amendment No. 0001 
                                             14 July 2003 
 
SUBJECT:  Amendment No. 0001 to Request for Proposal Solicitation Package for 
Design/Build of the Consolidated Space Group Operations Facility, Schriever 
AFB, Colorado.  Solicitation: DACA45-03-R-0042  
                                                                         
TO:       Prospective Offerors and Others Concerned  
 
 1. The specifications and drawings for subject project are hereby modified 
as follows (revise all specification indices, attachment lists, and drawing 
indices accordingly).   
 
  a. Specifications.  (Descriptive Changes.) 
 

1. Section 00010, Page 00010-1, delete date and time of receiving 
proposals shown and substitute “01 AUG 2003” at “2:00”. 

 
2. Section 01002: 

 
a) Page 1, Para. 1.5, delete “Free” and substitute Construction 

Site”. 
 

b) Page 7, Para. 1.5.1, delete “Free” and substitute 
Construction Site”. 

 
c) Page 7, Para. 1.5.2, delete “Free” and substitute 

Construction Site”. 
 

3. Section 01330, Page 5: Para. 1.4.4, line 8, after 
“...ENVIRONMENTAL PROTECTION)” add “, Operational Security Plan 
(Section 01510: SPECIAL SECURITY (SCHRIEVER AFB))” 

 
 
  b. Specifications (New and/or Revised and Reissued).  Delete and 
substitute or add specification pages as noted below. The substituted pages are 
revised and reissued with this amendment.   
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Pages Deleted 
 

Pages Added or Substituted 
 
Entire Section 01510 

 
Entire Section 01510 

 
 
  b.  Drawings (Not Reissued).  The following drawings sheets of drawing 
code AF 610-90-06 are descriptively revised with this amendment as indicated 
below. These drawings are not reissued with this amendment. 
 

1. Sheet D2.01: For drawing sheet title C1.02, delete “FREE” and 
substitute “CONSTRUCTION SITE” 

 
2. Sheet C1.02: Title block, delete “FREE” and substitute 

“CONSTRUCTION SITE” 
 

3. Sheet A2.01: Revise leader arrow locations for materials bubbled 
in accordance with attached Sketch No. 1. Change applies to all 
three Wall Sections A, B, & C of this sheet. 

 
 2. This amendment is a part of the proposing papers and its receipt shall be 
acknowledged on the Standard Form 1442.  All other conditions and requirements 
of the request for proposal remain unchanged.  If the proposals have been 
mailed prior to receiving this amendment, you will notify the office where 
proposals are received, in the specified manner, immediately of its receipt and 
of any changes in your proposal occasioned thereby.  
 
  a. Hand-Carried Proposals shall be delivered to the U.S. Army Corps 
of Engineers, Omaha District, Contracting Division (Room 301), 106 South 15th 
Street, Omaha, Nebraska 68102-1618. 
 
  b. Mailed Proposals shall be addressed as noted in Item 8 on Page 
00010-1 of Standard Form 1442.  
 
 3. Offers will be received until 2:00 p.m., local time at place of 
receiving proposals, 01 AUG 2003.  
 
Attachments:  
   Spec Pages listed in 1.a. above 
   Sketch No. 1 in 1.b. above 
 
U.S. Army Engineer District, Omaha  
Corps of Engineers  
106 South 15th Street  
Omaha, Nebraska 68102-1618  
 
14 July 2003 
mrp/4413 
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SECTION 01510

SPECIAL SECURITY (SCHRIEVER AFB)

PART 1   GENERAL

Attachment: Application for Personnel and Vehicle Passes to Work Under Air 
Force Contract

1.1   CONSTRUCTION SITES

The intent of a construction site is to monitor movement of personnel, 
within a defined area that ideally is physically segregated from protection 
level resources.  Where it is impossible to physically segregate the 
resource, construction personnel will be continuously monitored.  This 
policy provides the normal circulation control measures for construction 
projects on Schriever AFB.

1.1.1   Construction Sites Inside the Restricted Area

1.1.1.1   Pre-construction Provisions

This section outlines the tasks that must be completed prior to 
establishing a construction site. The following procedures will be followed 
by all agencies associated with contracted projects within Schriever AFB.

a)   The contractor shall prepare a written Security Operational Plan 
on how the construction site will operate in accordance with the 
critera provided herein.  This will include, but not be limited to, an 
entire list of employees proposed to work at the site, procedure to 
verify contractor employee identification, search procedures of carried 
baggage and vehicles, transport/access into the construction site, 
control measures while in the construction site, and number of and 
locations of escorts.  The plan will also include procedures to escort 
contractor vehicles into and out of the construction site and 
construction site opening and closing procedures.  

b)   Escorts for construction area employees will be Air Force (active 
duty/federal service) employees or cleared contractor personnel with a 
favorable National Agency Check with Local Agency Check and Credit 
Check (NACLC).  Escorts are permanently badged personnel who have 
escort authority designated on their badge.  Escorted personnel must be 
brought into and taken out of the construction sites by 
escort-certified personnel but may be turned over to any permanently 
badged person once inside the construction area.  Escorts will not 
attempt to monitor more contractor employees than the escorts can 
continually observe.  Generally, the number of employees escorted will 
not exceed ten, with the final approval being 50 SFS, based on the 
construction site operation plan and site physical layout.  Escorts 
will make positive visual identification with each escorted contract 
employee at least once every half-hour. 

c)   If practical, a corridor to and from the construction site must be 
established.  This corridor must include installation entry, 
construction site entry, and route of travel within restricted areas.  
The government construction manager and 50 SFS will survey the area and 
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propose a corridor.  The corridor boundary will be delineated within 
the restricted area with a barrier equivalent to that of the 
construction site (eight-foot chain link fence) and coordinated through 
the 50 SFS. 

d)   If a controlled corridor from outside the restricted area to the 
construction site is impossible or impractical to establish, contractor 
employees will be transported (bus or other vehicle) under escort into 
the construction site.  Contractor vehicles, operated by contractor 
employees who are not authorized unescorted access, will also be 
escorted into and out of the construction site. 

e)   When the construction site is within a restricted area, an entry 
controller (EC) will be provided by the OPR (can be designated 
contractor personnel with favorable NAC).  Contractor employees will be 
identified for access by their contractor badge with PIN number, Entry 
Authorization List (EAL), and a state or federal US-government issued 
picture identification.  The employees will be searched by the 
designated escort officials for contraband (to include carried bags) 
before being escorted/transported to the construction site.  Control 
measures for the construction site will be set up to ensure contractor 
personnel and visitors remain within the designated construction site 
or only depart under proper escort.  Construction site workers will 
wear their issued construction site or permanent Schriever AFB badges 
at all times.

f)   When the construction site access point penetrates the restricted 
area perimeter boundary, access will be controlled by armed security 
force/security force augmentee personnel who will verify identity and 
search baggage.  

g)   Contractor vehicles that have a valid need to traverse the 
restricted area enroute to the established construction site, will be 
identified in advance by a contractor-issued EAL listing the vehicle by 
make, model, license number and vehicle identification number.  The 
Pass and Registration Office will issue a vehicle pass after the 
registration, operator's driver license and insurance documents have 
been examined.  Vehicle operators who do not have unescorted access 
authorization will be escorted. Privately owned vehicles (POV) 
(vehicles not used for contract performance) will not be permitted in 
the restricted area.  Vehicles registered in an individual's name (in 
lieu of company name) but used primarily for business will be treated 
as contractor vehicles after their need for access has been verified 
with the government construction manager/program manager.  One-time 
delivery vehicles will be searched and escorted by cleared contractor 
or government escort personnel.  POV parking will be in pre-designated 
areas outside the restricted area according to the construction site 
plan. 

h)   Contract managers may direct repeat deliveries, vendors, and 
part-time (on-call) contractors to submit required information to 
Security Forces Administration (SFA) in order to process the 
requirements for temporary passes.  The temporary pass allows for 
unescorted access into the restricted area.  These individuals will 
require at least a National Agency Check before being considered.  SFA 
will compile an entry authorization list (EAL) and forward it to 
Security Forces Operations, and it will be maintained at the 
construction site access post.  The sentry at the post will fill out an 
AF Form 1109 on the individual after confirming the person is 
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authorized a temporary restricted area badge and vehicle pass per the 
entry authorization list.

i)   Concrete Deliveries:  Concrete delivery causes special concerns 
because of the large quantities normally required, its perishability, 
and large capacity vehicles used for delivery.  The method of concrete 
delivery, if applicable, will be addressed in the construction plan.  
The following are possible solutions:

i.   On-site mixing plants can be constructed.  This would allow 
timely delivery of concrete while eliminating the need to search 
vehicles by keeping the operation contained in a secure area.

ii.   The concrete company could select employees to undergo 
processing for unescorted entry and their vehicles would be 
pre-screened.  The cleared employees and their designated vehicles 
would be placed on an EAL at the Entry Control Point (ECP).  The 
drivers would pick up their temporary badge and vehicle pass at 
the ECP upon entry and leave them upon departure.  A search of the 
vehicle will still be required.

iii.   Permanently badged US government or contractor personnel 
can inspect the trucks before loading and escort the vehicles from 
the loading site to the construction site on Schriever AFB. 

iv.   Pumping units can be used to keep vehicles away from 
protection level assets contained within the construction area.  

1.1.2   Boundary Markings

a)   The sizes of construction sites vary based on the protection level 
of the resources contained within the restricted area and extent of 
work to be performed.

b)   The intent of the construction site perimeter boundary is to 
provide a measure of delay and requires an intentional, overt act to 
breach.  The construction site perimeter boundary will be an eight-foot 
high chain-link fence with barbed wire or concertina top guard or 
equivalent (approved by 50 SFS).  The posts will be no more than 10 
feet apart and driven into the ground at least 24 inches deep.  They 
need not be encased with concrete.  The fence fabric will be at least 9 
gauge and extend to within two inches of hard-packed earth or fill 
where the terrain requires.  The fence will be maintained in the 
original condition until project completion.  

c)   If it is impractical or impossible to establish a fenced-perimeter 
construction site (i.e. work performed inside a building or adjoining a 
priority asset) contractor employees will be continually escorted by 
permanently badged personnel (meeting unescorted access reqirements.) 

1.1.3   Construction Site Operations

a) During sustained construction site operations, the following 
procedures must be adhered to:

i.   The contractor will ensure their equipment is not placed 
within 30 feet on either side of the construction site boundary 
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unless it is in direct use at the time.  No equipment will be left 
within 30 feet of the boundary when the construction site is 
closed each day.  Waivers or deviations, where the 30 foot clear 
zone is impossible to maintain will be approved by 50 SFS.  

ii.   The contractor will ensure that their equipment and vehicles 
will not remain in the restricted area at the end of the workday 
unless they are secured within the established construction site.  
Vehicle keys will be removed and secured by the contractor or 
representative.

iii.   Before digging or trenching in any area supported by 
sensors, coordination with the NCOIC, Sensors, 50 SFS, (extension 
7-5656) and 50 Civil Engineers must be accomplished.

b)   Extension of the contract requires coordination between the OPR, 
responsible contracting office and 50 SFS, no less than 10 days in 
advance, or as soon as notified of the expiration date.  This also 
includes the extension of the contractor EAL.

c)   The installation commander or designee reserves the right to deny 
base access to any contractor employee when the presence of the 
employee would not be in the best interest of the US government.  50 
SFS will be notified anytime an employee is removed from the site for 
cause.

1.1.4   Escort Procedures Through Portals

a)  The portals and vehicle entrapment area will only be used for 
routine access into the restricted area if approved in the construction 
site plan.  Prior to entering the entrapment area, all occupants, 
except the vehicle operator, will exit the vehicle and badge it through 
the Entry Control Facility.  The vehicle operator will drive the 
vehicle into the entrapment area and badge in via the portal inside the 
entrapment area.  The vehicle will then be searched before access is 
permitted.  

b)   Escorts will not attempt to monitor more contractor employees than 
the escorts can continually observe.  Generally, the number of 
employees escorted will not exceed ten, with the final approval being 
50 SFS, based on the construction site operation plan and site physical 
layout.  Procedures are as follows:

i.   At a time determined by the escort official, the visitor will 
arrive at the Pass and Registration facility to verify/complete a 
National Crime Information Center (NCIC) check and be issued a 
visitor badge.

ii.   The escort official will identify and verify the official 
need of all visitors and give them the escort briefing prior to 
taking them into the restricted area.

iii.   Prior to entry into the restricted area, the escort 
official will search hand carried items in possession of escorted 
personnel.  Items identified as not necessary for use within the 
area must be secured by the escort and will not be left at the 
Entry Control Facility.  At no time will any image producing 
device (cameras, video recorders, etc.) be taken into the 
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restricted area without written approval from 50SFS. 

iv.   The escort official will then notify Central Security 
Control of the need to enter and how many escortees will enter the 
portal.  The escort official will enter the restricted area first 
through the Special Portal.  The Entry Control System ensures 
escort authority by the indicator on the Entry Control Card.  Each 
escorted person will then process through the portal, one at a 
time.

v.   Once inside the restricted area, the escort official is 
responsible for the conduct of the visitor.  Permanently badged 
personnel with escort authority (E) on their badge will accompany 
escortees into and out of the restricted area, but the escortees 
may be placed under the control of any permanently badged 
individual once inside the restricted area.  Escortees will never 
be left unescorted while inside the restricted area. 

vi.   Personnel being escorted will depart the area through the 
special portals prior to the escort official.  The escort official 
will contact Central Security Control and inform them of the 
number of personnel who will be departing.  Escorts will further 
ensure that visitors under their control deposit their badges in 
the proper boxes.

1.1.5   Supporting Tasks

a)   The responsible contracting office will ensure appropriate 
agencies are notified concerning the extension or cancellation of 
active contracts.

b)   50 SFS will provide training as required to include training on 
entry/exit procedures, emergency entry procedures (for fire, security 
and/or medical), and communications, procedures for alerting SF for 
assistance and emergency construction site evacuation procedures. 

c)   50 SFS will train unit Security Managers as required, on the above 
construction site procedures.  The unit Security Manager for the USAF 
organization most directly associated with a particular contract will 
be responsible for providing and documenting this training for all 
construction site monitors prior to them performing these duties.  The 
responsible contracting officer/Quality Assurance Evaluator (QAE) will 
coordinate the training with the appropriate contractor.

d)   The escort official is responsible for the identification of all 
contractor employees entering the site.  The only exception to this is 
Entry Control Points (ECP) already manned by security forces through 
which contractors may pass.

e)   At the end of each workday, a joint contractor and security forces 
end-of-day check will be conducted.  The purpose of this check is to 
ensure all contractor employees have departed, all vehicles and 
equipment are properly secured, and the boundary has been properly 
maintained.  Security personnel will ensure the work site meets 
security requirements IAW AFI 31-101 and its subordinate instructions.  
This check will be documented in the 50 SFS blotter.

f)   The contractor will ensure contractor employees are provided with 
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a security/safety briefing at the beginning of each workday.

g)   The escort official will ensure all personnel working within the 
affected restricted area are advised of the construction site boundary. 
 Escorts who observe violations of the construction site policy will 
immediately notify 50 SFS.  Any contractor or contractor employee who 
violates the construction site policy will be escorted off the 
installation and denied future access.  A contractor's disregard or 
willful non-compliance of the construction site policies will be 
grounds for barment from the installation in accordance with DoDD 
5200.8 and US Code title 50, section 797.  

h)   The contractor/contract manager will ensure all contractor 
vehicles and personnel passes and badges are properly accounted for 
during the project and are turned into Pass and Registration after 
contract/project is complete.

i)   The contractor will ensure that 50 SFS is notified of any work 
delays or stoppages.  These will vary based on the contract.

j)   The 50 SFS will provide technical guidance to the 
contractor/contract manager on construction site security procedures.

1.1.6   Construction Sites Outside the Restriceted Area (Not Used)

1.2   CONSTRUCTION SITE ZONE

1.2.1   General

Construction site zones are areas established within a restricted area when 
construction projects and similar activities of a one-time nature make it 
inappropriate or impractical to apply circulation control.  Normal 
circulation controls should be applied when possible. The installation 
commander, in concert with the Installation Security Council (ISC), must 
approve construction site zones on Schriever AFB in accordance with 50 SWI 
31-101, paragraph 4.2.4. This section outlines the basic requirements for 
owner/user, security and contractor personnel to use in making the 
construction site zone a workable alternative. The agency most closely 
associated with a project is normally the owner/end user and is referred to 
as the Office of Primary Responsibility (OPR).   

1.2.2   Purpose

The intent of a construction site zone is to provide free movement of 
personnel, within a defined area, that is physically segregated from 
protection level resources, who would not otherwise be authorized access.  
Specific guidelines are established on how this area is to be marked, 
controlled, and secured.  These guidelines will vary based on the project 
and will be specifically outlined to the contractor in writing. There will 
not be any protection level resources inside a construction site zone.

1.2.3   Pre-construction provisions

This section outlines the tasks that must be completed prior to 
establishing a construction site zone.  The following procedures will be 
followed by all agencies associated with contracted projects within the 
Schriever AFB restricted area.
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a)   The government construction manager and 50 SFS will jointly 
prepare a written plan, bases on requirements specified in this 
document, on how the construction site zone will operate.  This will 
include the procedure to verify contractor employee identification, 
search of carried baggage and vehicles, transport/access into the 
construction site zone, control measures while in the construction site 
zone, and number of and locations of escorts and Immediate Visual 
Assessment (IVA) personnel.  The plan will also include procedures to 
escort contractor vehicles into and out of the construction site zone 
and construction site zone opening and closing procedures.

b)   Escorts for construction site zone employees will be Air Force 
(active duty/federal service) employees or cleared contractor personnel 
with a favorable National Agency Check with Local Agency Check and 
Credit Check (NACLC).  The OPR or contracted personnel not associated 
with the prime contractor will provide all required escorts and 
Immediate Visual Assessment (IVA) construction site zone monitors.  

c)   If practical, a corridor to and from the construction site zone 
and restricted area boundary must be established.  The corridor must 
include installation entry, construction site zone entry, and route of 
travel within restricted areas.  The government construction manager 
and 50 SFS will jointly survey the area and determine the feasibility 
of a corridor.  The corridor boundary will be marked with the 
equivalent barrier of the construction site zone.

d)   If a controlled corridor from outside the restricted area to the 
construction site zone is impossible or impractical to be established, 
contractor employees will be transported (bus or other vehicle) under 
escort into the construction site zone.  This includes contractor 
vehicles operated by contractor employees who are not authorized 
unescorted access. 

e)   When the construction site zone opens to the exterior of a 
restricted area, an entry controller (EC) will be provided by the OPR.  
Contractor employees will be identified for access by their 
construction site zone badge with PIN number, Entry Authorization List 
(EAL) and a state or federal US-government issued picture 
identification.  The employees will then be searched for contraband (to 
include carried bags) before being escorted/transported to the 
construction site zone.  Control measures for the construction site 
zone will be set up to ensure contractor personnel and visitors remain 
within the designated construction site zone or depart under proper 
escort.  construction site zone workers will wear their issued 
construction site zone or permanent Schriever AFB badges at all times.

f)   When the construction site zone access point provides access 
directly from outside the installation into the restricted area, access 
will be controlled by armed security force/SF READY augmentees who will 
verify identity and search baggage.  

g)   Contractor vehicles that have a valid need to traverse the 
restricted area enroute to the established construction site, will be 
identified in advance by a contractor-issued EAL listing the vehicle by 
make, model and license number.  The Security Forces Administration 
will issue a vehicle pass after the registration, operator's driver 
license and insurance documents have been examined. Vehicle operators 
who do not have unescorted access authorization will be escorted. 
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Privately owned vehicles (POV) (vehicles not used for contract 
performance) will not be permitted in the restricted area.  Vehicles 
registered in an individual's name (in lieu of company name) but used 
primarily for business will be treated as contractor vehicles after 
their need for access has been verified with the government 
construction manager/program manager.  One-time delivery vehicles will 
be searched and escorted by cleared contractor or government escort 
personnel.  POV parking will be in pre-designated areas according to 
the construction site plan. 

h)   Contract managers may direct repeat deliverers, vendors, and 
part-time (on-call) contractors to submit required information to 
Security Forces Administration (SFA) in order to process the 
requirements for temporary passes.  The temporary pass allows 
unescorted access into the restricted area.  These individuals will 
require at least a National Agency Check before being considered.  SFA 
will compile an entry authorization list (EAL) and forward it to 
Security Forces Operations, and it will be maintained at the 
construction site access post.  The sentry at the post will fill out an 
AF Form 1109 on the individual after confirming the person is 
authorized a temporary restricted area badge and vehicle pass per the 
entry authorization list.

i)   Concrete Deliveries:  Concrete delivery causes special concerns 
because of the large quantities normally required, its perishability, 
and large capacity vehicles used for delivery.  The method of concrete 
delivery, if applicable, will be addressed in the construction site 
zone plan.  The following are possible solutions:

i.   On-site mixing plants can be constructed.  This would allow 
timely delivery of concrete while eliminating the need to search 
vehicles by keeping the operation contained in a secure area.

ii.   The concrete company could select employees to undergo 
processing for unescorted entry and their vehicles would be 
pre-screened.  The cleared employees and their designated vehicles 
would be placed on an EAL at the Entry Control Point (ECP).  The 
drivers would pick up their temporary badge and vehicle pass at 
the ECP upon entry and leave them upon departure.  A search of the 
vehicle will still be required.

iii.   Permanently badged US government or contractor personnel 
can inspect the trucks before loading and escort the vehicles from 
the loading site to the construction site zone on Schriever AFB. 
    

iv.     Pumping units can be used to keep vehicles away from 
protection level assets contained 
within the construction site zone. 

j)   Procedures will be established to provide Immediate Visual 
Assessment (IVA) of the construction site zone.  The OPR is responsible 
for providing IVA of the construction site zone.  This will include 
observation over entry, exit, and internal movement of contractors and 
visitors.  Issues for consideration are assistance needed from security 
forces, entry controls and physical barriers to maintain the capability 
to detect unauthorized entry/exit.  

k)   The contractor's security requirements will be incorporated into 
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the Statement of Work (SOW).  This is accomplished before starting a 
project and submitted with the Request for Proposal (RFP) and 
Invitation to Bid.  It must specifically describe construction site 
zone compliance associated with contract performance, installation and 
(if required) restricted area entry requirements, and the contractor's 
responsibilities and penalties for non-compliance.  The security 
requirements, as a minimum, will be coordinated through 50 SFS, OPR 
commander and the appropriate contracting office.  Copies of the 
requirements must be provided to each coordinating official.  The 
requirements will include:

i.   A brief description of the work to be done.  This will 
include the name of the OPR agency and the reason for the work.  
Include with the package any work order numbers or other 
documentation that explains the project.  

ii.   An attached map of the exact location and routes of travel 
to and from the construction site zone.  If the construction site 
zone boundary will be altered as the project progresses, include 
that information.

iii.   Specific security requirements that the contractor must 
adhere to and adverse contract performance ramifications 
associated with non-compliance.  This will not include such items 
as the work to be done.  That is the purpose of the contract.

iv.   Specific requirements when the project involves fuel storage 
facilities where no spark or flame producing devices are allowed.  
Owner/user and appropriate authorities, i.e., safety, fire 
department, etc., must approve exceptions to this requirement in 
writing.

v..   A notification that intoxicating beverages, weapons, 
explosives or fireworks are strictly prohibited inside any 
restricted area or construction site zone per 50 SWI 31-101, para. 
6.9.

vi.   Specific responsibilities involved with operation of the 
construction site zone.  This includes not only contractor 
responsibilities but also those of the OPR and security forces.

1.2.4   Boundary Markings

a)   The sizes of construction site zones vary based on the protection 
level of the resources contained within the restricted area and extent 
of work to be performed.

b)   The construction site perimeter boundary will be an eight-foot 
high chain-link fence with barbed wire or concertina top guard or 
equivalent (as approved by 50 SFS).  The posts will be no more than 10 
feet apart and will be driven into the ground at least 24 inches but 
need not be encased with concrete.  The fence fabric will be at least 9 
gauge and extend to within two inches of hard-packed earth or fill 
where the terrain requires.  The fence will be maintained in the 
original condition until project completion.  The fence will provide a 
measure of delay and requires an intentional, overt act to breach.

c)   Use of Restricted Area Signs:  The boundary of all construction 
site zones will be posted with approved restricted area signs.  The 
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signs will face inward toward the contract/construction site zone area. 
 Under some circumstances, it may be necessary to mark the entry 
control point (ECP).

1.2.5   Construction Site Zone Operations

a)   During sustained construction site zone operations, the following 
items must be adhered to:

i.   The appropriate contracting officer will ensure the 
contractor does not place equipment within 30 feet on either side 
of the construction site zone boundary unless it is in direct use 
at the time.  No equipment will be left within 30 feet of the 
boundary when the construction site is closed.

ii.   The appropriate contracting officer will ensure the 
contractor's equipment and vehicles will not remain in the 
restricted area at the end of the workday, unless they are secured 
in an established construction site zone with a constructed fence. 
 Vehicle keys will be removed and secured by the contractor or OPR.

iii.   Before digging or trenching in any area supported by 
sensors, coordination with the 50 SFS, Sensors Section, extension 
7-5656 and 50 Civil Engineers must be accomplished.

iv.   Before establishing construction site zone physical 
barriers, personnel must coordinate their type and location with 
the OPR, 50 SFS and the responsible contracting office.  The 
contractor will build and place physical barriers upon approval of 
50 SFS.

v.   After duty hours, the construction site zone will be closed 
and the area secured. Before departing the area, the OPR will 
contact security forces to conduct a joint purge of the area.

b)   Extension of the contract requires coordination between the OPR, 
contracting, and security forces, no less than 10 days in advance, or 
as soon as notified of the expiration date.   This also includes the 
extension of a contractor EAL.

c)   The installation commander or designee reserves the right to deny 
base access to any contractor employee when the presence of the 
employee would not be in the best interest of the US government.  The 
50 SFS will be notified anytime that an employee is removed from the 
site for cause..

1.2.6   Supporting Tasks

a)   Contracting will ensure appropriate agencies are notified 
concerning the extension or cancellation of active contracts.

b)   The OPR responsible for the project must provide for escorts as 
necessary, Immediate Visual Assessment (IVA) of the construction site 
zone boundary, control entry/exit to the construction site zone area 
and area security monitor(s).  Personnel tasked with escort and area 
security monitor duties will remain within the immediate vicinity of 
the contractor.  Dedicated construction site zone boundary monitor 
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(IVA) requirements will be based on individual projects, evaluated by 
the Chief, Security Forces, and approved by the commander responsible 
for the area.  NOTE: Security forces will not be used as escorts, to 
control entry/exit to the construction site zone area, or to provide 
IVA. 

c)   Escorts and (IVA) personnel will be permanently badged active-duty 
or federal service employees or escort-authorized contractor personnel. 
 

d)   50 SFS will provide training as required to include training on 
entry/exit procedures, emergency entry procedures (for fire, security 
and/or medical), immediate visual assessment procedures, 
communications, procedures for alerting SF for assistance and emergency 
construction site zone evacuation procedures. 

e)   50 SFS will train all unit Security Managers as required on the 
above construction site zone procedures.  The unit Security Manager for 
the USAF organization most directly associated with a particular 
contract that includes construction site zones will provide and 
document this training for all construction site zone monitors prior to 
them performing these duties.  The responsible contracting 
officer/Quality Assurance Evaluator (QAE) will coordinate the training 
with the appropriate contractor.

f)   The OPR/construction site zone monitors are responsible for the 
identification of all contractors entering the site.  The only 
exception to this is Entry Control Points (ECP) already manned by 
security forces through which contractors enter the site.

g)   At the end of each workday, a joint OPR/construction site zone 
monitor and security forces end-of-day check will be conducted.  The 
purpose of this check is to ensure all contractors have departed, all 
vehicles and equipment are properly secured and the boundary has been 
properly maintained.  Security personnel will ensure the work site 
meets security requirements IAW AFI 31-101 and its subordinate 
instructions.  This check will be documented in the 50 SFS blotter.

h)   The OPR will ensure contractors are provided with a 
security/safety briefing at the beginning of each workday.

i)   The OPR will ensure the contractors are provided an area for break 
purposes within the construction site zone.

j)   The OPR will ensure all personnel working within the restricted 
area  are advised of the construction site zone boundary.  construction 
site zone monitors who observe violations of the construction site zone 
policy will immediately notify 50 SFS.  Any contractor or contractor 
employee who violates the construction site zone policy will be 
escorted off the installation and denied future access.  A contractor's 
disregard or willful non-compliance of the construction site zone 
policies will be grounds for barment from the installation in 
accordance with DoDD 5200.88 and US Code title 50, section 797. 

k)   The OPR will ensure all contractor vehicles and personnel passes 
are properly accounted for during the project and are turned into Pass 
and Registration after contract/project is complete.

l)   The contractor will ensure the appropriate agencies are notified 
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of any work delays or stoppages.  These will vary based on the contract.

m)   The 50 SFS will provide technical guidance to the OPR/construction 
site zone monitors on construction site zone security procedures.

n)   The 50 SFS will provide necessary restricted area and warning 
signs and ensure they are properly positioned.

1.3   PERSONNEL BACKGROUND CHECKS

All contractor personnel must have legal United States residency and work 
authorization status.  Contractors will be responsible to verify legal work 
status of employees in accordance with US Code, Section 274 a. 2., 
regarding I-9, Employment Eligibility Verification Form.  All contractor 
personnel requiring escorted access to Schriever AFB construction sites or 
construction sites within the Restricted Area (RA) will submit to a 
National Crime Information Center (NCIC) criminal history and fingerprint 
check.  This check will be conducted by 50 SFS/SFA (Pass and Registration) 
at no cost to the contractor.  Refusal to submit to the NCIC check, or 
report of adverse information will result in denial of access of the 
person.  The check will include a scope of ten years.  Examples of 
disqualifying reports are convictions of:

a)   Murder 
b)   Assault with intent to Commit Murder
c)   Rape or Aggravated Sexual Abuse
d)   Kidnapping or Hostage Taking 
e)   Possession, Distribution or Intent to Distribute a Controlled
      Substance
f)   Illegal Use, Possession or Manufacture of Weapons or Explosives 
g)   Subversion, Espionage, Treason or Disloyalty toward the US
h)   Any Outstanding Wants or Warrants
i)   Felony Involving:
j)   Robbery, Burglary or Theft
k)   Arson
l)   Acts Involving a Threat
m)   Aggravated Assault
n)   Violence at Airports
o)   Conspiracy to commit any of the above.

The preceding is not intended as an all-inclusive list.  Historical 
patterns of behavior that have the potential of interfering with the 
security, orderly administration and discipline of base operations are also 
cause for denial of access in accordance with DoDD 5200.8.  The Chief of 
Security Forces, as the 50 SW/CC's agent, will be the final approving 
authority for base access.   Mitigating conditions such as the incident 
being an isolated event, the incident not being recent, pressure or 
coercion that is no longer present, age/maturity level at the time of the 
incident and evidence of rehabilitation will be considered.  This may need 
to be supported with documentation, i.e., police report, court records, 
etc. before a final decision is made relative to installation access.

1.3.1   Contractor Employee Process for Access to Schriever AFB

a)   The contractor employee will complete an application to work on 
Schriever AFB, signed by the prime contractor representative and 
contracting officer/sponsor.  The requesting employee will not sign the 
application until in the presence of a Schriever Pass and Registration 
member.
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b)   The contractor (prime or subcontractor) will provide a completed 
and signed Form 
I-9 (Employment Eligibility Verification) for each employee.

c)   The contractor employee will bring the completed application and 
Form I-9 and sign the application in the presence of a Pass and 
Registration employee.  The contractor employee will present 
identification documentation from Form I-9, page 3.  This will be one 
document from List A or one document from list B and C.  These 
documents will be copied and are to establish identity and eligibility 
to work in the US.

d)   The contract employee will complete and sign a criminal history 
affidavit.  A National Criminal Information Center (NCIC) check will be 
conducted to verify criminal history information.  Any employee with 
active wants or warrants will be detained and turned over to local law 
enforcement personnel.  Access will be denied for disqualifying 
information IAW paragraph 3.2.

e)   The contractor employee will be fingerprinted and the fingerprints 
will be 
electronically transmitted for verification.

f)   Vehicle registration, proof of insurance and driver's license will 
be presented to 
acquire AF FM 75, Vehicle Pass.  This includes POVs and company-owned 
vehicles.  For company-owned vehicle access into the Restricted Area, a 
letter listing the vehicle make, model, year and license number will be 
submitted through the contracting office to SFS/SFA for access 
approval.  POVs will not be permitted into the Restricted Area.  
Vehicle passes will be issued for the contract duration or one year, 
whichever is less.  

g)  Upon successful completion of the required documents and criminal 
history check, the contractor employee will be issued a picture 
Schriever AFB contractor badge.  The contractor employee with this 
badge will be granted unaccompanied access onto the base but will be 
treated as a visitor inside the Restricted Area, and will require 
constant escort.

1.3.2   Employee Access List

The contractor will provide a list of employees requiring access into the 
construction site zone upon contract award, but not later than three 
working days prior to the required access day for 50 employees or less, 
five days for 50 - 200 employees, and 10 days for over 200 employees.  The 
employee listing will contain the contractor employee's full name, SSN, 
date of birth and driver's license or ID, state and number.  NCIC checks 
will be conducted at Pass and Registration for walk-in employees, but the 
government will not be responsible for work delays caused if the employee 
information is not received within the aforementioned time intervals.      

1.3.3   Unescorted Access Authorization

Selected contractor personnel, as determined by the OPR construction site 
plan and operational necessity, may be designated to process for unescorted 
access.  Personnel must meet the investigative requirements of 50 SWI 
31-101/AFI 31-501 for unescorted access authorization.  Contractor 
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employees granted unescorted access will not escort employees into or out 
of the construction site or construction site without prior 50 SFS 
approval, in addition to the EAL.

1.4   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Operational Security Plan; G-AO

Submit by Serial Letter (See Section 01330) a comprehensive 
written security plan for construction site operations addressing 
all procedures and elements of security required by Section 01510.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

    -- End of Section --
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